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SECTION 009113 – ADDENDUM TWO 

PART 1 - ADDENDA  

1.1 PROJECT INFORMATION 

A. Project Name:  21039.01 – Scott County School District 
ESSER 3  

B. Owner:  Scott County School District  

C. Architect: Dale | Bailey, an Association 

D. Architect Project Number: 21039.01 

E. Date of Addendum Two:  1 November 2022 

1.2 NOTICE TO BIDDERS 

A. This Addendum is issued to all registered plan holders pursuant to the Instructions to Bidders 
and Conditions of the Contract. This Addendum serves to clarify, revise, and supersede 
information in the Project Manual, Drawings, and previously issued Addenda. Portions of the 
Addendum affecting the Contract Documents will be incorporated into the Contract by 
enumeration of the Addendum in the Owner/Contractor Agreement. 

B. The Bidder shall acknowledge receipt of this Addendum in the appropriate space on the Bid 
Form. 

C. The date for receipt of bids is unchanged by this Addendum at same time and location.  

1.3 REVISIONS TO DRAWINGS 

A. Mechanical Sheet M-001a – BETTYE MAE JACK – OVERALL NEW WORK MECHANICAL 
PLAN. Delete the sheet in its entirety and replace with the attached. Added space identifiers to 
correspond with bid form. 

B. Mechanical Sheet M-001b – MORTON HIGH SCHOOL – OVERALL NEW WORK MECHANICAL 
PLAN. Delete the sheet in its entirety and replace with the attached. Added space identifiers to 
correspond with bid form. 

C. Mechanical Sheet M-201 – MECHANICAL SCHEDUELS. (Not Re-Issued). Heat Recover Unit 
Schedule.  Change HRU-M-01 electrical service to 240V., 3 phase. 

D. Mechanical Sheet M-201 – MECHANICAL SCHEDULES. (Not Re-Issued). Self-Contained 
Packaged Unit Schedule.  Change AC-M-01 and AC-M-01 electrical service to 240V.,3 phase. 
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1.8 ATTACHMENTS 

A. Mechanical Sheet M-001a – Bettye Mae Jack – Overall New Work Mechanical Plan dated 12 
October 2022. 

B. Mechanical Sheet M-001b -- Morton High School – Overall New Work Mechanical Plan dated 12 
October 2022. 

END OF ADDENDUM TWO 
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SPECIFIC MECHANICAL NOTES

M5 REPLACE EXISTING ROOFTOP UNIT.  INSTALL ON
EXISTING ROOF CURB WHERE UNIT WAS REMOVED
UTILIZING ADAPT-A-CURB. REPLACE EXISTING
CONDENSATE DRAIN PIPING WITH NEW (SIZE TO
MATCH EXISTING) AND ROUTE TO SAME DISCHARGE
OUTLET WITH NEW SUPPORT. CONNECT NEW
CONDENSATE DRAIN PIPING TO EXISTING
DISCHARGE PIPING IN SAME LOCATION. PROVIDE
NEW THERMOSTAT (IN SAME LOCATION AS
EXISTING). SEE SPECIFICATIONS. SEE DETAILS FOR
FURTHER INSTRUCTIONS.

Revisions  Rev Date
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